INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	**IN-KA00054435712494N**
Certificate Issued Date	:	24-Jan-2015 10:39 AM
Account Reference	:	NONACC (FI)/ kaksfcl08/ BANGALORE8/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0851246656765131N
Purchased by	:	EXECUTIVE ENGINEER PROJECT YELAHANKA
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER PROJECT YELAHANKA
Second Party	:	K R I D L
Stamp Duty Paid By	:	EXECUTIVE ENGINEER PROJECT YELAHANKA
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

Sahakranagar B'lore-92

Agreement No: 000005/19.2.2015

Please write or type below this line

BRUHATH BANGALORE MAHANAGARA PALIKE

1. This is agreement entered this day 19th February between Executive Engineer, Project Division, Yelahanka Zone, BBMP (herein after called first party) and Technical Manager(West), KRIDL (herein after called second party) which terms mean and include his heirs, successors and legal representatives as the case may be.

Executive Engineer-2,
KRIDL, BBMP, BANGALORE

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.

2. BBMP desires to entrust the **Providing Children Equipments and other works at Coffee Board Layout park in ward No.07** to KRIDL ಮಾನ್ಯ ವಿಶೇಷ ಆಯುಕ್ತರು (ಯೋಜ... ರವರ ಆಂತರಿಕ ಕಛೇರಿ ಟಿಪ್ಪಣಿ ಸಂಖ್ಯೆ:ವಿ.ಆ(ಯೋ)/ಪಿಆರ್/1057/11–12, ದಿನಾಂಕ:29.12.2011 amounting to Rs.20.00 Lakhs.
3. The Government of Karnataka in the notification ನಅಇ 89 ಎಂಎನ್‌ವೈ 2011, ದಿನಾಂಕ:11.03.2011 has exempted Karnataka Transparency Public Procurement Act for execution of works to KRIDL under section 4(a).

THIS DEED WITNESS AS FOLLOWS

4. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
   b. Estimate shall be prepared by BBMP based on CSR 2014-15 of Bangalore Circle and Administratively approved the same by BBMP entrusted with 10% KRIDL and 1% Labour Welfare Cess Charges.
   c. Competent Authority will accord the Administrative Approval and Technical Sanction will be accorded by Competent Authority of BBMP.

Sl.No.	Name of Work	Job Work Code	Amount in Rs.
1	**Providing Children Equipments and other works at Coffee Board Layout park in ward No.07**	**007-15-000035**	**20.00 Lakhs**

5. The work will be completed within 6 months from the date of handing over of clear sites, release of funds, clearance of estimate, work order / agreement whichever is later.
6. Defect liability period shall be 1 year from the date of completion of work.
7. 25% of mobilization advance shall be paid against Administrative / Technical Sanctioned approved estimate cost at the time of execution of agreement.
8. The mobilization advance shall be adjusted in the Final Bill.
9. a. If the rates of certain items of works not found in this SR then the same shall be obtained from SR of Minor Irrigation/National Highway/PRED/KUWS&DB.
   b. For Items not found in any of the SR data rate shall be prepared and got approved from the competent authority.
10. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.
11. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item no.4 of general notes of PWD SR of Bangalore Circle for the year 2014-15.
12. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner, BBMP whose decision is Final and binding.

Second Party

Executive Engineer-2,
KRIDL, BBMP, BANGALORE

First Party

ಸಹಾಯಕ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
ಯೋಜನಾ ವಿಭಾಗ
ಬಿಬಿಎಂಪಿ ಪಶ್ಚಿಮ ವಲಯ
ಬೆಂಗಳೂರು

19/2/2011

Witness:-

1.

2.

Asst. Executive Engineer
KRIDL, BBMP Unit, Division-8
Bangalore-20